



**SCHEDULE E**

**SOUTHERN CALIFORNIA GAS COMPANY**

**PROJECT PROPOSAL  
TRADE BREAKDOWN**

**BIDDER/PROPOSERS COMPANY NAME:**

\_\_\_\_\_

**Project Title:** Bakersfield Base, 35118 McMurtrey Ave., Bakersfield, CA 93308

**ACKNOWLEDGEMENT ADDENDA** #1 date \_\_\_\_\_, #2 date \_\_\_\_\_, #3 date \_\_\_\_\_,  
#4 date \_\_\_\_\_, #5 date \_\_\_\_\_, #6 date \_\_\_\_\_, #7 date \_\_\_\_\_, #8 date \_\_\_\_\_

Architect's Project No.: 66707.0C

LINE ITEM DETAIL	TOTAL ESTIMATED COSTS	SUBTOTALS
<b>GENERAL REQUIREMENTS (Div. 1)</b>		_____
<b>SITework (Div. 2)</b>		
Demolition	_____	
Paving and Surfacing	_____	
Grading	_____	
Landscaping	_____	
Ornamental Fences & Gates	_____	
Chain Link Fence and Gate	_____	
Other	_____	
<b>TOTAL FOR DIV. 2</b>		_____
<b>CONCRETE (Div. 3)</b>		
Cast in Place Concrete	_____	
Tilt-up Concrete	_____	
Other	_____	
<b>TOTAL FOR DIV. 3</b>		_____
<b>MASONRY (Div. 4)</b>		
Unit Masonry/Block	_____	
Other	_____	
<b>TOTAL FOR DIV. 4</b>		_____
<b>METALS (Div. 5)</b>		
Structural	_____	
Steel Joists	_____	

Steel Fabrications \_\_\_\_\_  
Miscellaneous \_\_\_\_\_  
Other \_\_\_\_\_  
TOTAL FOR DIV. 5 \_\_\_\_\_

**WOOD and PLASTICS (Div. 6)**

Rough Carpentry \_\_\_\_\_  
Finish Carpentry \_\_\_\_\_  
Other \_\_\_\_\_  
TOTAL FOR DIV. 6 \_\_\_\_\_

**THERMAL and MOISTURE PROTECTION (Div. 7)**

Waterproofing \_\_\_\_\_  
Building Insulation \_\_\_\_\_  
Exterior Wd. Composite Panel \_\_\_\_\_  
Roofing Systems \_\_\_\_\_  
Other \_\_\_\_\_  
TOTAL FOR DIV. 7 \_\_\_\_\_

**DOORS and WINDOWS (Div. 8)**

Doors & Frames \_\_\_\_\_  
Rolling Service Door \_\_\_\_\_  
Entrance and Storefront \_\_\_\_\_  
Folding Glass Storefront \_\_\_\_\_  
Finish Hardware \_\_\_\_\_  
Glass & Glazing \_\_\_\_\_  
Other \_\_\_\_\_  
TOTAL FOR DIV. 8 \_\_\_\_\_

**FINISHES (Div. 9)**

Acoustic Ceilings \_\_\_\_\_  
Drywall & Metal Studs \_\_\_\_\_  
Portland Cement Plaster \_\_\_\_\_  
Ceramic Tiles \_\_\_\_\_  
VCT Flooring \_\_\_\_\_  
Carpet \_\_\_\_\_  
Painting \_\_\_\_\_  
Access Flooring \_\_\_\_\_  
Other \_\_\_\_\_  
TOTALS FOR DIV. 9 \_\_\_\_\_

**SPECIALTIES (Div. 10)**

Toilet Partitions \_\_\_\_\_  
Code Required Signage \_\_\_\_\_  
Toilet Accessories \_\_\_\_\_  
Protection \_\_\_\_\_

Retractable Acoustical Wall	_____	
Operable Partitions	_____	
Other	_____	
<b>TOTAL FOR DIV 10</b>		_____
<b>EQUIPMENT (DIV. 11)</b>		
Equipment	_____	
Other	_____	
<b>TOTAL FOR DIV. 11</b>		_____
<b>FURNISHINGS (DIV. 12)</b>		
Entrance Door Grilles	_____	
Window shades	_____	
Other	_____	
<b>TOTAL FOR DIV. 12</b>		_____
<b>SPECIAL CONSTRUCTION (DIV. 13)</b>		
Special Construction	_____	
Other	_____	
<b>TOTAL FOR DIV. 13</b>		_____
<b>CONVEYING SYSTEMS (DIV. 14)</b>		
Conveying Systems	_____	
Other	_____	
<b>TOTAL FOR DIV. 14</b>		_____

LINE ITEM DETAIL	TOTAL ESTIMATED COSTS	SUBTOTALS
------------------	-----------------------	-----------

<b>MECHANICAL (DIV. 15)</b>		
Fire protection	_____	
Plumbing	_____	
HVAC Equipment	_____	
Piping Systems	_____	
Insulation	_____	
Air Distribution	_____	
Controls	_____	
Testing, Adjusting & Balancing	_____	
Other	_____	
<b>TOTAL FOR DIV. 15</b>		_____
<b>ELECTRICAL (DIV 16)</b>		
UPS/Generator Equipment	_____	
Distribution Equipment	_____	
ATS and Bypass	_____	
Lighting	_____	
Power and Receptacles	_____	

Conduit & Wiring \_\_\_\_\_  
Fire Alarm System \_\_\_\_\_  
Sensors, Detections, etc. \_\_\_\_\_  
Other \_\_\_\_\_  
TOTAL FOR DIV. 16 \_\_\_\_\_

**SUBTOTAL: BASE CONSTRUCTION** \$ \_\_\_\_\_

**GC OVERHEAD** \$ \_\_\_\_\_

**GC PROFIT** \$ \_\_\_\_\_

**TOTAL PRICE FOR PROJECT BASE BID** \$ \_\_\_\_\_

Alternate No. 1 \_\_\_\_\_

Alternate No. 2 \_\_\_\_\_

Alternate No. 3 \_\_\_\_\_

**TOTAL PRICE FOR PROJECT INCLUDING ALTERNATES:**

\$ \_\_\_\_\_